

FDP Form 10b- Bid Results on Goods and Services

Republic of the Philippines

INFRASTRUCTURE BID OUT


PROVINCE OF GUIMARAS

1st Quarter, CY 2018

P.O. Number	DATE OF BIDDING	ITEM DESCRIPTION	ABC	BID AMOUNT	WINNING BIDDER/S	NAME AND ADDRESS OF BIDDERS
2018-03-058 (03/19/18)	2/22/2018	IMPROVEMENT/CONCRETING OF AVILA-CARASAN ROAD	2,995,712.96	2,986,113.65	OTING CONSTRUCTION AND SUPPLY	DIVERSION ROAD, DUNGON-A, JARO, ILOILO CITY
2018-03-059 (03/19/18)	2/22/2018	IMPROVEMENT/CONCRETING OF CANSILAYAN-SAN NICOLAS ROAD	2,995,676.24	2,991,128.16	A.D. PENDON CONSTRUCTIUON AND SUPPLY, INC.	AVANCEÑA SUBD., STO. NIÑO SUR, AREVALO, ILOILO CITY
2018-03-060 (03/19/18)	2/22/2018	IMPROVEMENT/CONCRETING OF CANSILAYAN-IGSUNGAY ROAD	2,995,647.86	2,992,584.09	A.D. PENDON CONSTRUCTIUON AND SUPPLY, INC.	AVANCEÑA SUBD., STO. NIÑO SUR, AREVALO, ILOILO CITY
2018-03-064 (03/19/18)	2/22/2018	IMPROVEMENT/CONCRETING OF CASILLIAN ORACON ROAD	2,996,954.72	2,991,484.39	A.D. PENDON CONSTRUCTIUON AND SUPPLY, INC.	AVANCEÑA SUBD., STO. NIÑO SUR, AREVALO, ILOILO CITY
2018-03-064 (03/19/18)	2/22/2018	IMPROVEMENT/CONCRETING OF CASILLIAN ORACON ROAD	2,996,954.72	2,991,484.39	A.D. PENDON CONSTRUCTIUON AND SUPPLY, INC.	AVANCEÑA SUBD., STO. NIÑO SUR, AREVALO, ILOILO CITY
2018-03-076 (03/28/18)	2/27/2018	IMPROVEMENT/CONCRETING OF JUNCTION NATIONAL ROAD SITIO SAN MARCOS PLAZA	2,994,161.07	2,987,470.35	A.D. PENDON CONSTRUCTIUON AND SUPPLY, INC.	AVANCEÑA SUBD., STO. NIÑO SUR, AREVALO, ILOILO CITY
2018-04-085 (04/02/18)	2/27/2018	IMPROVEMENT/CONCRETING OF SITIO PALID-ORACON ROAD SECTION	3,071,553.14	3,062,696.68	A.D. PENDON CONSTRUCTIUON AND SUPPLY, INC.	AVANCEÑA SUBD., STO. NIÑO SUR, AREVALO, ILOILO CITY

2018-03-074 (03/28/18)	2/27/2018	IMPROVEMENT/CONCRETING OF JUNCTION NATIONAL ROAD LAKTAWAN PROPER	3,995,872.49	3,984,250.99	A.D. PENDON CONSTRUCTIUON AND SUPPLY, INC.	AVANCEÑA SUBD., STO. NIÑO SUR, AREVALO, ILOILO CITY
2018-03-075 (03/28/18)	2/27/2018	IMPROVEMENT/CONCRETING OF LUCMAYAN-SAN ROQUE-LAPAZ ROAD	993,020.00	987,465.70	A.D. PENDON CONSTRUCTIUON AND SUPPLY, INC.	AVANCEÑA SUBD., STO. NIÑO SUR, AREVALO, ILOILO CITY
2018-04-091 (04/02/18)	3/15/2018	ONE JOB SUPPLY AND LABOR FOR THE IMPROVEMENT OF CAPITOL GROUND (LANDSCAPING RTC AREA)	475,345.56	475,345.56	ALJ CONSTRUCTION AND SUPPLY	EAST VALENCIA, BUENAVISTA, GUIMARAS
2018-04-094 (04/04/18)	3/22/2018	ONE JOB SUPPLY OF LABOR AND MATERIALS FOR THE IMPROVEMENT OF TUMALINTINAN POINT MPA FOOTBRIDGE-PHASE 1	500,000.00	500,000.00	ALJ CONSTRUCTION AND SUPPLY	EAST VALENCIA, BUENAVISTA, GUIMARAS
2018-02-079	2018-04-091 (04/02/18)	ONE JOB SUPPLY AND LABOR FOR THE IMPROVEMENT OF CAPITOL GROUND (LANDSCAPING RTC AREA)	475,345.56	475,345.56	ALJ CONSTRUCTION AND SUPPLY	EAST VALENCIA, BUENAVISTA, GUIMARAS

COMMITTEE OF BIDS AND AWARDS


RONNIE D. MORANTE
 BAC CHAIRMAN


ATTY. JEHEIL C. CUSA
 VICE BAC CHAIRMAN

MEMBERS:


JOSE MELGUIAS D. GAJE
 BAC MEMBER


ENGR. GLADYS JULIA JOPLO
 BAC MEMBER


JEAN L. PATANINDAGAT
 BAC MEMBER

