

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b -GS), and Construction (Form 10c - CS). If there is no bid for a project, good or service for the quarter, the forms must still be submitted.

**Republic of the Philippines**  
**CIVIL WORKS BIDDING RESULTS**  
**PROVINCE OF GUIMARAS**  
**2nd Quarter, CY 2022**

No.	Reference No.	Name of Project	Approved Budget for Contract	Location
1	2022-02-169-A	One Job Supply of Materials and Labor for the Improvement of the Building (Provincial Counterpart to PRDP) at Brgy. Mabini-Buenavista, Brgy. Aguilar-San Lorenzo, Brgy. Concordia-Nueva Valencia, Guimaras	2,805,710.85	Brgy. Mabini-Buenavista, Brgy. Aguilar-San Lorenzo, Brgy. Concordia-Nueva Valencia, Guimaras
2	2022-03-282	One Job Supply of Materials and Labor for the Construction/Completion of Two-Storey Provincial Tourism Office Building at Capitol Grounds, San Miguel, Jordan, Guimaras	491,441.80	Brgy. San Miguel, Jordan, Guimaras
3	2022-03-287	One Job Supply of Materials and Labor for the Construction of Multi-Purpose Covered Court, Piña, Buenavista, Guimaras	3,967,649.39	Brgy. Piña, Buenavista, Guimaras
4	2022-03-296	One Job Supply of Materials and Labor for the Construction of Explosive Ordinance Division (EOD) Provincial Field Office at Brgy. Alaguisoc, Jordan, Guimaras	2,464,753.55	Brgy. Alaguisoc, Jordan, Guimaras

5	2022-05-337	One Job Supply of Materials and Labor for the Concreting of Mclain-San Fernando-Nazaret Road at Brgy. Nazaret, Buenavista, Guimaras	11,998,989.81	Brgy. Nazaret, Buenavista, Guimaras
6	2022-05-338	One Job Supply of Materials and Labor for the Improvement/Concreting of Piña-Suclaran Road Section (Improvement at Aguilar, San lorenzo, Guimaras	4,999,710.16	Aguilar, San Lorenzo, Guimaras
7	2022-05-336	One Job Supply of Materials and Labor for the Improvement/Upgrading of Alahuisoc-Piña Road Section at Brgy. Alaguisoc, Jordan, Guimaras	12,999,438.64	Brgy. Alaguisoc, Jordan, Guimaras
8	2022-05-362	One Job Supply of Materials and Labor for the Improvement of Capitol Complex at San Miguel, Jordan, Guimaras	9,927,252.97	Brgy. San Miguel, Jordan, Guimaras

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or ir

  
 BAC Secretariat Head

and Services (Form 10b - GS) and Consulting Services  
 submitted with the said notation and signed accordingly.

*Philippines*

**D-OUT**

**IMARAS**

**2022**

Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
EON Construction and Supply	Atabay, San Jose, Antique	2,800,520.28	March 31, 2022	180CD
Arriane Merchandising and Construction Services, inc.	Brgy. San Miguel, Dumalag, Capiz	488,998.60	April 11, 2022	120CD
Arriane Merchandising and Construction Services, inc.	Brgy. San Miguel, Dumalag, Capiz	3,922,030.25	April 18, 2022	195CD
Arriane Merchandising and Construction Services, inc.	Brgy. San Miguel, Dumalag, Capiz	2,439,178.52	April 18, 2022	120CD

S.T Salcedo Construction Corp.	#16 Paho Road, South Fundidor, Molo, Iloilo City	11,948,972.13	June 06, 2022	70CD
S.T Salcedo Construction Corp.	#16 Paho Road, South Fundidor, Molo, Iloilo City	4,949,713.22	June 06, 2022	100CD
S.T Salcedo Construction Corp.	#16 Paho Road, South Fundidor, Molo, Iloilo City	12,949,453.13	June 06, 2022	70CD
S.T Salcedo Construction Corp.	#16 Paho Road, South Fundidor, Molo, Iloilo City	9,877,270.82	June 23, 2022	120CD

Information contained in this document.

  
 BAC Chairperson